

**COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION**

**Resurfacing 2026-4 Countywide Major Throughfares (LMIG)
Project No. B2926
November 20, 2025**

ADDENDUM NO. 2

BIDS WILL BE POSTPONED UNTIL December 18, 2025 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum and must use the revised bid schedule of items uploaded to BidExpress.**

Electronic bids will be received via Bid Express at www.bidexpress.com on behalf of the Cobb County Board of Commissioners, **until 12:00 noon, December 18, 2025. NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.** No submitted bid may be withdrawn after the scheduled bid opening for a period of ninety (90) days.

All bids shall be accompanied by an Electronic Bid Bond via Bid Express a Paper Bid Bond, or a Certified Check delivered in a sealed envelope, indicating the project name and project number, to Cobb County Procurement Services Department, 1828 West Oak Parkway, Marietta, Georgia, 30062, **BEFORE THE 12:00 NOON DEADLINE.** Bid Bond shall be drawn in favor of the Board of Commissioners, Cobb County, Georgia, in the amount of five percent (5%) of the bid for the complete work.

NOTE: Addenda and plan holder lists will be posted online at the following websites:

Cobb County Procurement Services

<https://www.cobbcounty.gov/procurement-services/bidding-opportunities>

Cobb County DOT

<https://www.cobbcounty.gov/transportation/current-bids-rfps>

Bid Express

www.bidexpress.com

Receipt of addenda must be acknowledged online at www.bidexpress.com. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing Department.

I. QUESTIONS/ANSWERS

- Q. Based on the tons listed for the 9.5mm TP2 it looks like this asphalt mix should be placed at 1.25", but on page 5 of Appendix A it states that the depth should be 1.5" – if this is correct the tons listed are not correct for 1.5". Please clarify which depth is correct.
- A. **Depth should be 1.5". Street list quantity has been revised.**
- Q. Based on the tons listed for the 19mm it looks like only the travel lanes will be receiving the 19mm at 2". Please clarify.
- A. **The typical section of Mill 3.5" then Pave Back 220#-19.0mm + 165#-12.5mm/9.5mm applies to mainline travel lanes only. Typical section for turn lanes and side roads will be to mill and inlay 1-1/2 inches.**
- Q. On Burnt Hickory Rd. and Atlanta Rd. the tons of 19mm listed looks to be for only a portion of the travel lanes. Please clarify where the 19mm will be placed on Burnt Hickory Rd. and Atlanta Rd..
- A. **Street list quantity for Burnt Hickory Road and Riverside Parkway has been revised. Typical section for turn lanes and side roads will be to mill and inlay 1-1/2 inches.**
- Q. Should the contractor assume that the travel lanes will be milled 3.5" and the turn lanes, side roads, center turn lanes, etc. will be milled at 1.5"? Is this correct?
- A. **Yes – see above answers.**
- Q. Will any message boards be required on this project?
- A. **Yes. Message boards shall be placed a minimum of 3 days in advance of resurfacing and shall remain until resurfacing is complete. Boards to be provided by contractor. Cost to be included in price bid for other items.**


Gabriel Colon-Vega, P.E.
Construction Engineer

GCV/WCK/jan

cc: *Electronic copies:*

Cobb County Purchasing
Andrew Raessler, CCDOT
Michael Francis CCDOT
Wade Kelly, CCDOT Construction
Denise Hatabian, CCDOT, Construction
Attachments: Revised Street List, Revised Bid Schedule

Karyn Matthews, CCDOT Engineering
Dyan Merced, CCDOT Engineering
Files

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

11/20/2025 7:22:08AM

Page 1 of 7

Contract No: C 002479 Resurfacing 2026-4 - Countywide Major Thoroughfares (LMIG)
B2926

Vendor: _____

Project No/Project Name: B2926 RESURFACING 2026-4 COUNTYWIDE THOROUGHFARES
(LMIG)

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
5	1.00 LS	001-4000 CONSTRUCTION ALLOWANCE Desc: AS DIRECTED BY ENGINEER	Fixed	\$ 100,000.00
10	2,500.00 HR	150-1001 TFK CONTROL, COBB CTY CERT PEACE OFFICER CONTROL Desc: AS APPROVED BY ENGINEER	\$ 100.00	\$ 250,000.00
15	15,100.00 SY	210-0250 SHOULDER REHABILITATION		
20	1,000.00 TON	402-1802 RECYCLED ASPH CONC PATCHING INCL BIT MATL & H LIME Desc: AS DIRECTED BY ENGINEER		
25	500.00 TON	402-1802 RECYCLED ASPH CONC PATCHING INCL BIT MATL & H LIME Desc: PERMA PAVE - AS DIRECTED BY ENGINEER		
30	500.00 TON	402-1812 RECYCLED ASPH CONC LEVELING,INCL BIT MAT & HYD LIM Desc: AS DIRECTED BY ENGINEER		
35	3,600.00 TON	402-3103 RECY ASP CONC 9.5MM SPRPV TP II, GP2, INCL BM&HL		
40	26,000.00 TON	402-3113 RECYC ASP CON 12.5MM SUPERPAVE, GP1OR2, INC BIT&HL Desc: Shuttle Buggy Required		
45	32,500.00 TON	402-3190 RECY ASPH CONC 19MM SUPERPAVE, GP1 OR 2 INCL BM&HL Desc: Shuttle Buggy Required		
50	35,500.00 GAL	413-1000 BITUM TACK COAT		
55	355,000.00 SY	432-5010 MILL ASPHALT CONC PVMT, VARIABLE DEPTH		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

Page 2 of 7

11/20/2025 7:22:08AM

Contract No: C 002479 Resurfacing 2026-4 - Countywide Major Thoroughfares (LMIG)
B2926

Vendor: _____

Project No/Project Name: B2926 RESURFACING 2026-4 COUNTYWIDE THOROUGHFARES
(LMIG)

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
60	28.00 EA	647-7300 6' X 6' LOOP IN ASPHALT INCLUDING LEAD IN SPLICE		
65	50.00 EA	647-7319 6' x 40' QUAD LOOP IN ASPH. INCLUDE LEAD IN SPLICE		
70	100.00 LM	652-2501 SOLID TRAFFIC STRIPE 5" WHITE		
75	100.00 LM	652-2502 SOLID TRAFFIC STRIPE 5" YELLOW		
80	5.00 GLM	652-3501A SKIP TRAFFIC STRIPE 5" WHITE		
85	10.00 GLM	652-3502A SKIP TRAFFIC STRIPE 5" YELLOW		
90	15.00 EA	653-0110 THERMOPLASTIC PVMT MARKING, ARROW, TP 1		
95	327.00 EA	653-0120 THERMOPLASTIC PVMT MARKING, ARROW, TP 2		
100	9.00 EA	653-0130 THERMOPLASTIC PVMT MARKING, ARROW, TP 3		
105	6.00 EA	653-0210 THERMOPLASTIC PVMT MARKING, WORD, TP 1 Desc: ONLY		
110	3.00 EA	653-0230 THERMOPLASTIC PVMT MARKING, WORD, TP 3A Desc: SCHOOL		
115	1.00 EA	653-0296 THERMOPLASTIC PVMT MARKING, WORD, TP 15 Desc: YIELD		
120	3,625.00 LF	653-1704 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

11/20/2025 7:22:08AM

Page 3 of 7

Contract No: C 002479 Resurfacing 2026-4 - Countywide Major Thoroughfares (LMIG)
B2926

Vendor: _____

Project No/Project Name: B2926 RESURFACING 2026-4 COUNTYWIDE THOROUGHFARES
(LMIG)

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
125	44,400.00 LF	653-1804 THERMOPLASTIC SOLID TRAFFIC STRIPE, 8 IN, WHITE		
130	28.50 LM	653-2501 THERMOPLASTIC SOLID TRAFFIC STRIPE, 5 IN, WHITE Desc: INCLUDES MINI-SKIPS AT TURN LANES		
135	27.00 LM	653-2502 THERMOPLASTIC SOLID TRAFFIC STRIPE, 5 IN, YELLOW Desc: INCLUDES MINI-SKIPS AT TURN LANES		
140	1.50 GLM	653-4403 THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN, YELLOW Desc: 10-30 FOOT		
145	3.00 GLM	653-4404 THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN, WHITE Desc: 10-30 FOOT		
150	4,360.00 SY	653-6004 THERMOPLASTIC TRAF STRIPING, WHITE		
155	3,150.00 SY	653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW		
160	3,550.00 EA	654-1001 RAISED PVMT MARKERS, TP 1		
165	525.00 EA	654-1003 RAISED PVMT MARKERS, TP 3		
170	480.00 GLF	657-3085 PREF PLAS SKP PVMTMKG,8 IN,CONTRAST(BLK-WHT),TP PB Desc: BRIDGES ONLY		
175	480.00 LF	657-6085 PREF PLASTIC SOLID PVMT MKG, 8 IN CONTRAST Desc: (white) BRIDGES ONLY		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

11/20/2025 7:22:08AM

Page 4 of 7

Contract No: C 002479 Resurfacing 2026-4 - Countywide Major Thoroughfares (LMIG)
B2926

Vendor: _____

Project No/Project Name: B2926 RESURFACING 2026-4 COUNTYWIDE THOROUGHFARES
(LMIG)

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
180	480.00 LF	657-6085 PREF PLASTIC SOLID PVMT MKG, 8 IN CONTRAST Desc: (yellow) BRIDGES ONLY		
185	500.00 SY	700-9000 SOD Desc: AS DIRECTED BY ENGINEER		
190	10.00 EA	999-3015 SPLOST SIGN INSTALLATION, HARDWARE, POSTS Desc: DISPLAYED ON TRIPODS	\$ 100.00	\$ 1,000.00
			ROADWAY	

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

11/20/2025 7:22:08AM

Page 5 of 7

Contract No: C 002479 Resurfacing 2026-4 - Countywide Major Thoroughfares (LMIG)
B2926

Vendor: _____

Project No/Project Name: B2926 RESURFACING 2026-4 COUNTYWIDE THOROUGHFARES
(LMIG)

Signature: _____

Group: T02 ROADWAY - GROUP 2

Line No.	Approx Quant.	Item	Unit Price	Amount
195	1.00 LS	001-4000 CONSTRUCTION ALLOWANCE Desc: CCMWA - AS DIRECTED BY ENGINEER	Fixed	\$ 10,000.00
200	475.00 HR	150-1001 TFK CONTROL, COBB CTY CERT PEACE OFFICER CONTROL Desc: CCMWA - AS APPROVED BY ENGINEER	\$ 100.00	\$ 47,500.00
205	5,750.00 SY	210-0250 SHOULDER REHABILITATION Desc: CCMWA		
210	5,600.00 TON	402-3113 RECYC ASP CON 12.5MM SUPERPAVE, GP1OR2, INC BIT&HL Desc: CCMWA/Shuttle Buggy Required		
215	6,200.00 TON	402-3190 RECY ASPH CONC 19MM SUPERPAVE, GP1 OR 2 INCL BM&HL Desc: CCMWA/Shuttle Buggy Required		
220	6,800.00 GAL	413-1000 BITUM TACK COAT Desc: CCMWA		
225	67,800.00 SY	432-5010 MILL ASPHALT CONC PVMT, VARIABLE DEPTH Desc: CCMWA		
230	21.00 LM	652-2501 SOLID TRAFFIC STRIPE 5" WHITE Desc: CCMWA		
235	21.00 LM	652-2502 SOLID TRAFFIC STRIPE 5" YELLOW Desc: CCMWA		
240	41.00 EA	653-0120 THERMOPLASTIC PVMT MARKING, ARROW, TP 2 Desc: CCMWA		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

11/20/2025 7:22:08AM

Page 6 of 7

Contract No: C 002479 Resurfacing 2026-4 - Countywide Major Thoroughfares (LMIG)
B2926

Vendor: _____

Project No/Project Name: B2926 RESURFACING 2026-4 COUNTYWIDE THOROUGHFARES
(LMIG)

Signature: _____

Group: T02 ROADWAY - GROUP 2

Line No.	Approx Quant.	Item	Unit Price	Amount
245	2.00 EA	653-0130 THERMOPLASTIC PVMT MARKING, ARROW, TP 3 Desc: CCMWA		
250	3.00 EA	653-0230 THERMOPLASTIC PVMT MARKING, WORD, TP 3A Desc: CCMWA - SCHOOL		
255	465.00 LF	653-1704 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE Desc: CCMWA		
260	4,325.00 LF	653-1804 THERMOPLASTIC SOLID TRAFFIC STRIPE, 8 IN, WHITE Desc: CCMWA		
265	7.50 LM	653-2501 THERMOPLASTIC SOLID TRAFFIC STRIPE, 5 IN, WHITE Desc: CCMWA - INCLUDES MINI-SKIPS AT TURN LANES		
270	7.00 LM	653-2502 THERMOPLASTIC SOLID TRAFFIC STRIPE, 5 IN, YELLOW Desc: CCMWA - INCLUDES MINI-SKIPS AT TURN LANES		
275	160.00 SY	653-6004 THERMOPLASTIC TRAF STRIPING, WHITE Desc: CCMWA		
280	700.00 SY	653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW Desc: CCMWA		
285	900.00 EA	654-1001 RAISED PVMT MARKERS, TP 1 Desc: CCMWA		
290	80.00 EA	654-1003 RAISED PVMT MARKERS, TP 3 Desc: CCMWA		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

11/20/2025 7:22:08AM

Page 7 of 7

Contract No: C 002479 Resurfacing 2026-4 - Countywide Major Thoroughfares (LMIG)
B2926

Vendor: _____

Project No/Project Name: B2926 RESURFACING 2026-4 COUNTYWIDE THOROUGHFARES
(LMIG)

Signature: _____

Group: T02 ROADWAY - GROUP 2

Line No.	Approx Quant.	Item	Unit Price	Amount
295	100.00 SY	700-9000 SOD Desc: CCMWA- AS DIRECTED		
ROADWAY - GROUP 2				
B2926 RESURFACING 2026-4 COUNTYWIDE THOROUGHFARES (LMIG)				
CONTRACT TOTAL				

Final Page