

**COBB COUNTY  
DEPARTMENT OF TRANSPORTATION  
ENGINEERING DIVISION**

Florence Rd @ Hiram Rd/Gaydon Rd  
Project No. B2448  
May 21, 2026

**ADDENDUM NO. 1**

---

**BIDS WILL BE RECEIVED UNTIL May 28, 2026 – 12:00 Noon Local Time**

---

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum and use the revised bid schedule.**

**Electronic bids** will be received via **Bid Express** at [www.bidexpress.com](http://www.bidexpress.com) on behalf of the Cobb County Board of Commissioners, **until 12:00 noon May 28, 2026. NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.** No submitted bid may be withdrawn after the scheduled bid opening for a period of ninety (90) days.

All bids shall be accompanied by an **Electronic Bid Bond** via **Bid Express** a **Paper Bid Bond**, or a **Certified Check** delivered in a sealed envelope, indicating the project name and project number, to **Cobb County Procurement Services Department, 1828 West Oak Parkway, Marietta, GA, 30062, BEFORE THE 12:00 NOON DEADLINE.** Bid Bond shall be drawn in favor of the Board of Commissioners, Cobb County, Georgia, in the amount of five percent (5%) of the bid for the complete work.

**NOTE:** Addenda and plan holder lists will be posted online at the following websites:

Cobb County Procurement Services

<https://www.cobbcounty.gov/procurement-services/bidding-opportunities>

Cobb County DOT

<https://www.cobbcounty.gov/transportation/current-bids-rfps>

Bid Express

[www.bidexpress.com](http://www.bidexpress.com)

**Receipt of addenda must be acknowledged online at [www.bidexpress.com](http://www.bidexpress.com). It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.**

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing Department.

Questions should be sent via email, no later than 2:00 p.m. on Friday, May 22, 2026, to [procurementservices@cobbcounty.gov](mailto:procurementservices@cobbcounty.gov).

**Addendum No. 2**  
**Florence Rd @ Hiram Rd/Gaydon Rd**  
**Project No. B2448**  
**May 21, 2026**  
**Page 2**

**I. PREBID CONFERENCE**

**Minutes of the Prebid Conference held on Tuesday, May 19, 2026, are attached.**

**II. QUESTIONS/ANSWERS**

Q. The general notes state the aggregate surface course should be used to create a 10' x10' gravel pad adjacent to each bus stop locations. The plans do not show these bus stop locations. How many bus stops are there that require the gravel pad? What should be the thickness of the gravel pad?

A. **There are no bus stop locations on the project.**

Q. The Typical Sections and Summary of Quantities show that all roads are paved with 1.5" Asph Conc 12.5mm Gp 2 and the roundabout only is paved with 1.5" Asph Conc 12.5mm Gp 2 Incl Polymer Modified BM&HL. There is only one Pay Item which is for 12.5mm Polmer Mod BM&HL. Will a Pay Item be added for 12.5mm Gp2 only and the Polmer Item quantity be adjusted or will the plans be changed to specify 12.5mm Polymer in all locations?

A. **All roads will be paved using polymer.**

**III. BID SCHEDULE**

**Removed – Concrete Median 4-inch, Include dowels, TP9 with Colored Stamped**

**Added – Concrete Median 10-inch, TP9 with Colored Stamped**



Gabriel Colon-Vega, P.E.  
Construction Engineer

GCV/WCK/jan

cc: *Electronic copies:*

Cobb County Procurement  
Andrew Raessler, CCDOT  
Michael Francis CCDOT  
Russ Ford, CCDOT, Engineering  
Brook Martin, CCDOT Operations  
Wade Kelly, CCDOT Construction  
Karyn Matthews, CCDOT Engineering  
Denise Hatabian, CCDOT, Construction  
Files

David Muller, CCDOT Utility Coordinator  
Lee Deems, CCDOT Utility Coordinator  
Dyan Merced, CCDOT Engineering  
Ginny Mauldin, CCDOT Utility Coordinator  
Jane Stricklin, CCDOT, Operations  
Brian Honea, CCDOT  
Elijah Slaughter, CCDOT Engineering  
Abigail LaHaie, CCDOT Construction

*Attachments: Revised Bid Schedule, Minutes, Plan Sheets*

---

**Florence Rd @ Hiram Rd/Gaydon Rd**  
**Project No. B2448**  
**PREBID CONFERENCE**  
**Bid Date:**  
**May 28, 2026 – 12:00 Noon Local Time**

---

**DATE:** May 19, 2026

**ATTENDEES:** All participants were asked to sign in or if attending virtually, to send an email to [procurement@cobbcountry.gov](mailto:procurement@cobbcountry.gov) noting their attendance via Webex.

**MEETING MINUTES:**

- (1) This is the Prebid Conference for Cobb DOT Project No. B2448, Florence Rd @ Hiram Rd/Gaydon Rd. Electronic bids will be received via Bid Express at [www.bidexpress.com](http://www.bidexpress.com) on behalf of the Cobb County Board of Commissioners, until 12:00 noon, May 28, 2026. **NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.** Those bids received late will be unopened. No submitted bid may be withdrawn after the scheduled bid opening for a period of ninety (90) days.

The bids will be publicly opened and read aloud at 2:00 p.m. on May 28, 2026, at the Cobb County Procurement Services Department, 1828 West Oak Parkway, Marietta, Georgia 30062.

**NOTE: Addenda and plan holder lists will be posted online at the following websites:**

**Cobb County Procurement Services**

<https://www.cobbcountry.gov/procurement-services/bidding-opportunities>

**Cobb County DOT**

<https://www.cobbcountry.gov/transportation/current-bids-rfps>

**Bid Express**

[www.bidexpress.com](http://www.bidexpress.com)

**Receipt of addenda must be acknowledged online at [www.bidexpress.com](http://www.bidexpress.com). It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.**

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

**DO NOT DELIVER BIDS TO COBB DEPARTMENT OF TRANSPORTATION.**

Minutes of this meeting and any revisions will be issued as Addendum No. 1.

CCDOT will update web sites and social media on a weekly basis based on information provided by the contractor. It will be the requirement of the contractor to coordinate all work occurring within the project limits including utility companies, sub-contractors, etc. for a comprehensive look to the week and weeks ahead with Cobb County through a Friday morning email report. Any and all costs to conform to this requirement shall be included in the cost bid for other items.

(2) **Project Description:**

**Project consists of the improvements to Florence Road at Hiram Road and Gaydon Road intersection to include the construction of a roundabout, raised median, striping modifications, and street lighting.**

**The time allowed for performance of the project will be 270 days from issuance of Notice to Proceed.**

**Failure to complete the overall construction in accordance with the above will result in the assessment of Liquidated Damages at the rate of \$2,000.00 per consecutive calendar day or portion thereof.**

**Payment will be made monthly based on approved invoices.**

**Cobb County Water System work is involved on this project. Only contractors or sub-contractors who have been prequalified with Cobb County Water System are allowed to perform water and sewer relocation work associated with this project. Bidders or their water/sewer subcontractor are required to have a State of Georgia Utility Contractor License.**

(3) **Bid Proposal and Contract Documents:**

Pedestrian access shall be maintained at all times.

Contractor shall procure and maintain in full force and effect for the duration of this Agreement, insurance protecting against claims for injuries to persons or damages to property which may arise from or in connection with performance of the Work hereunder by the Contractor, his agents, representatives, employees, or subcontractors. Professional Liability and Builder's "All Risk" coverage will generally not be required on Cobb County Department of Transportation contracts unless specified.

**The Contractor must meet the current bid requirements of the Georgia Department of Transportation.**

All bidders submitting **bids in excess of \$2,000,000.00** must be prequalified with the Georgia Department of Transportation (GDOT). All bidders submitting **bids of \$2,000,000.00 or less** shall be registered subcontractors or prequalified with GDOT. Subcontractors must be prequalified or registered with GDOT.

For all bids on contracts involving utility work as defined in O.C.G.A. 43-14-1 et.seq., the **Contractor and/or its subcontractor(s)** that will perform utility work must have a valid State of Georgia Utility Contractor License and comply with all applicable provisions of Chapter 14 of Title 43 of O.C.G.A.

All work performed for this project will be in accordance with the Georgia Department of Transportation Standards and Details; GDOT Standard Specifications Construction of Transportation Systems, **2021 Edition**; all Georgia Department of Transportation Construction Standards and Details are applicable unless otherwise noted and any modifications identified in the bid documents.

All Bidders are strongly encouraged to consider the use of DBE in all aspects of the Contract that will be awarded. Any subsequent changes and/or substitutions of DBE firms from the original DBE Participation Schedule must be submitted and approved by the County in advance. Monthly DBE reports must be submitted with each monthly invoice.

**The Contractor and their subcontractors are required to be in compliance with the "Georgia Security and Immigration Compliance Act." The Contractor must execute and submit at the time of the bid the "Contractor Affidavit and Agreement," or bid will be determined non-responsive and will be disqualified.**

**PREBID CONFERENCE  
MEETING MINUTES  
Florence Rd @ Hiram Rd/Gaydon Rd  
Project No. B2448  
May 19, 2026  
May 19, 2026**

Page 3

**(3) Bid Proposal and Contract Documents: (continued)**

**DBE firms must be certified with the Georgia Department of Transportation's Equal Employment Opportunity (EEO) office.**

The Cobb County, Georgia, Department of Transportation in accordance with Title VI of the Civil Rights Act of 1964 and 78 Stat. 252, 42 USC 2000d—42 and Title 49, Code of Federal Regulations, Department of Transportation, Subtitle A, Office of the Secretary, part 21, Nondiscrimination in federally assisted programs of the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will affirmatively ensure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, color, sex, national origin, disability, or age in consideration for an award.

Failure to comply with any of the requirements and procedures of the County (i.e., failure to timely supply required affidavits or compliance certification documents; failure to utilize federal work authorization procedures; failure to permit or facilitate audits or reviews of records by County officials upon request; and/or failure to continue to meet any of the statutory or County obligations during the life of the contract) shall constitute a material breach of the agreement and shall entitle the County to dismiss any general contractor or to require the dismissal of any subcontractor or sub/subcontractor (irrespective of tier) for failing to fully comply with these requirements, and

*All bidders must be on record with Bid Express as being plan holders.* All bids shall be submitted electronically through Bid Express at [www.bidexpress.com](http://www.bidexpress.com). Paper bids will not be accepted.

That upon notice of a material breach of these provisions, the Contractor (or subcontractor, regardless of tier) shall be entitled to cure the breach within ten (10) days and provide evidence of such cure. Should the breach not be cured, the County shall be entitled to all available remedies, including termination of the contract, the requirement that a subcontractor be dismissed from performing work under the contract, and any and all damages permissible by law.

In accordance with, 49 CFR Part 26.11 requires Cobb County Department of Transportation to develop and maintain a “bid opportunity list”. The list is intended to be a listing of all firms participating or attempting to participate, on Federally Funded projects, including both DBEs and non-DBEs.

Bidding documents are available and open to public inspection through Bid Express at [www.bidexpress.com](http://www.bidexpress.com) and at the office of Construction Services, Cobb County Department of Transportation, 1890 County Services Parkway, Marietta, Georgia. Electronic Bidding Documents must be purchased through Bid Express at [www.bidexpress.com](http://www.bidexpress.com).

**ALL NEW PROSPECTIVE BIDDERS ARE STRONGLY ENCOURAGED TO PRE-REGISTER WITH COBB COUNTY FINANCE PRIOR TO BID CLOSING. The New Vendor Registration Form can be located at <https://www.cobbpurchasing.org/webapp/VSSPROD/Advantage>.**

**PREBID CONFERENCE  
MEETING MINUTES  
Florence Rd @ Hiram Rd/Gaydon Rd  
Project No. B2448  
May 19, 2026  
Page 4**

**(4) Utility Issues:**

For all bids for contracts involving utility work as defined in O.C.G.A. 43-14-1 et.seq., the Contractor and/or subcontractor(s) that will perform utility work must have a valid state of Georgia Utility Contractor License and comply with all applicable provisions of Chapter 14 of title 43 of O.C.G.A.

Contractor shall submit monthly reports of utility coordination correspondence.

It is the Contractor's responsibility to coordinate all utility relocations.

Utility delays due to lack of coordination on behalf of the contractor will not be considered for reprieve from liquidated damages. This project is considered by the UPC to be a large ticket item.

**(5) Right-of-Way:**

All right of way has been acquired.

**(6) Special Items to Note:**

There are two bid items with a fixed cost - Construction allowance and Utility allowance. These items will only be used at the discretion of the Construction Project Engineer with approval by the County Construction Engineer.

All walls shall have an ashlar finish with anti-graffiti coating, cost to be included in price of concrete.

All storm drain shall be R.C.P., only pipe under driveways may be per GDOT selection chart.

All signs that are temporarily removed must be put back in place before the end of the day.

Trees outside of construction limits are to be removed only as directed by the Engineer.

If required the Contractor shall take three-point levels on Widening and Reconstruction Projects and obtain the Engineer's approval of the "best fit" profile and cross slope, to minimize leveling requirements of the existing roadway. The Contractor must get the Engineer's approval of the proposed best fit before beginning widening and reconstruction. This will also apply to all walls, contractor shall layout walls before constructing them to get Engineers approval.

Grass shall be replaced in kind to match existing prior to construction. Sod shall be replaced with sod, seeded grass shall be replaced with seed. There is a pay item for sod to be used in yards and beauty strip. Included in the sod pay item is ground preparation and 4-inches of topsoil.

Contractor will be required to mow grass no less than once a month until final acceptance.

All materials will come from the Georgia Department of Transportation Qualified Products List.

**PREBID CONFERENCE**

**MEETING MINUTES**

**Florence Rd @ Hiram Rd/Gaydon Rd**

**Project No. B2448**

**May 19, 2026**

**Page 5**

**(6) Special Items to Note: (continued)**

For asphaltic concrete pavement, placement of thermoplastic striping may commence no sooner than a minimum of 15 calendar days, and must be completed within a maximum of 45 calendar days following completion of the final surface course. If incomplete, liquidated damages in the amount of \$1,000 per day will apply.

- **No work shall be performed by the Contractor on any County project between the hours of 9:00 p.m. and 7:00 a.m., Monday through Saturday, unless specifically authorized by the County. Contractor shall adhere to the Cobb County Noise Ordinance which prohibits loud or unusual noise between the hours of 9:00 p.m. and 7:00 a.m. Any work performed during these hours will result in the assessment of Non-Refundable Deduction at the rate of \$1,000.00/hr or portion of an hour. These damages are in addition to any other specified damages as per Section 108.08, Failure or Delay in Completing Work on Time, or otherwise stated elsewhere in the Contract Documents.**

The contractor shall be required to repair or replace any existing parking lots within or adjacent to provided easements if used by and damaged by the contractor or any sub-contractors working for the contractor.


Section 150.08 Enforcement

**(7) Review:**

Section 108 Prosecution and Progress

Section 150 Traffic Control

- (8) Questions should be sent via email, no later than 2:00 p.m. on Friday May 22, 2026, to [procurementservices@cobbcounty.gov](mailto:procurementservices@cobbcounty.gov).**



Gabriel Colon-Vega, P.E.  
Construction Engineer

GCV/WCK/jan

**COBB COUNTY DEPARTMENT OF TRANSPORTATION**

Florence Rd @ Hiram Rd / Gaydon Rd

PROJECT NO. B2448

Pre-Bid Conference

May 19, 2026, 11:00 a.m.

NAME	FIRM	OFFICE PHONE	EMAIL ADDRESS
Wade Kelly	Cobb County	O 770-528-1678	
Gabriel Colon Vega	Cobb County	O 770-528-1670	
Lee Deems <i>Lee</i>	Cobb County	O 770-528-1663	
David Muller	Cobb County	O 770-528-1651	
Dyan Merced	Cobb County	O 770-528-1062	
Denise Harabian	Cobb County	O 770-528-3656	

COBB COUNTY DEPARTMENT OF TRANSPORTATION

Florence Rd @ Hiram Rd / Gaydon Rd

PROJECT NO. B2448

Pre-Bid Conference

May 19, 2026, 11:00 a.m.

NAME	FIRM	OFFICE PHONE	EMAIL ADDRESS
Abigail LaHaie	Cobb County	0 770-528-1642	abigail.lahaie@ cobbcounty.gov
Karyn Matthews	Cobb County	0 770-528-3685	
Ginny Mauldin	Cobb County	0 770-528-1661	ginny.mauldin@ cobbcounty.gov
Sharon W. Russell	Cobb County	0 770-528-3660	
ELIYAH SWARTEN	Cobb County	0 678-265-0815	
		0	



**ProjectView Bid Schedule of Items - Project Detail**

Department of Transportation

Cobb County Government

5/21/2026 9:00:56AM

Page 1 of 7

Contract No: C 002358 Florence Road and Hiram Road/Gaydon Road - 2024 LMIG  
Supplement

Vendor: \_\_\_\_\_

Project No/Project Name: B2448 FLORENCE RD AT HIRAM RD/GAYDON RD  
Group: T01 ROADWAY

Signature: \_\_\_\_\_

Line No.	Approx Quant.	Item	Unit Price	Amount
5	1.00 LS	150-1000 TRAFFIC CONTROL		
10	1.00 LS	156-0100 GPS DATA COLLECTION AND SUBMITTAL		
15	1.00 ACR	163-0232 TEMPORARY GRASSING		
20	28.00 TON	163-0235 TEMPORARY MULCH		
25	4.00 EA	163-0301 CONSTRUCT AND REMOVE CONSTRUCTION EXITS		
30	50.00 LF	163-0520 CONSTRUCT AND REMOVE TEMPORARY PIPE SLOPE DRAIN		
35	583.00 LF	163-0532 CONSTRUCT AND REMOVE COMPOST FILTER SOCK Desc: 18 IN		
40	10.00 EA	163-0542A CONST & REM STONE FILTER RING		
45	1.00 EA	163-0550 CONSTRUCT & REMOVE INLET SEDIMENT TRAPS		
50	712.00 LF	165-0010 MAINTENANCE OF TEMPORARY SILT FENCE - TP A		
55	292.00 LF	165-0072 MAINTENANCE OF COMPOST FILTER SOCK Desc: ALL SIZES		
60	50.00 LF	165-0094 MAINTENANCE OF TEMPORARY PIPE SLOPE DRAIN		
65	4.00 EA	165-0101A MAINTENANCE OF CONSTRUCTION EXIT		

## ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

5/21/2026 9:00:56AM

Page 2 of 7

Contract No: C 002358 Florence Road and Hiram Road/Gaydon Road - 2024 LMIG  
Supplement

Vendor: \_\_\_\_\_

Project No/Project Name: B2448 FLORENCE RD AT HIRAM RD/GAYDON RD  
Group: T01 ROADWAY

Signature: \_\_\_\_\_

Line No.	Approx Quant.	Item	Unit Price	Amount
70	1.00 EA	165-0105 MAINTENANCE OF INLET SEDIMENT TRAPS		
75	10.00 EA	165-0111 MAINT OF STONE FILTER RING		
80	1,423.00 LF	171-0010 TEMPORARY SILT FENCE, TYPE A		
85	1.00 ALL	205-0101 CONSTRUCTION ALLOWANCE	Fixed	\$ 75,000.00
90	10.00 CY	207-0203 FOUND BKFILL MATL, TP II		
95	1.00 LS	210-0100 GRADING COMPLETE		
100	952.00 SY	310-5120 GR AGGR BASE CRS, 12 IN, INCL MATL		
105	25.00 TON	400-1801 ASPH CONC PATCHING, INCL BITUM MATL & TACK COAT		
110	76.00 TON	400-1812 ASPH CONC LEVELING, INCL BITUM MATL & H. LIME		
115	4,468.00 SY	402-3911 RECYC 1.5" ASP CON 12.5 MM SPRPAVE GP2, INCL POLYMER - BM & HL		
120	1,320.00 SY	402-4012 RECYC 2" ASP CON 19MM SPRPAVE GP1 OR 2 INC BM & HL		
125	953.00 SY	402-4310 RECYC 4" ASPH CONC 25MM SPRPAVE GP1OR 2 INCL BM&HL		
130	465.00 GAL	413-0750 TACK COAT		

**ProjectView Bid Schedule of Items - Project Detail**

Department of Transportation

Cobb County Government

5/21/2026 9:00:56AM

Page 3 of 7

Contract No: C 002358 Florence Road and Hiram Road/Gaydon Road - 2024 LMIG Supplement

Vendor: \_\_\_\_\_

Project No/Project Name: B2448 FLORENCE RD AT HIRAM RD/GAYDON RD  
Group: T01 ROADWAY

Signature: \_\_\_\_\_

Line No.	Approx Quant.	Item	Unit Price	Amount
135	3,567.00 SY	432-5010 MILL ASPHALT CONC PVMT, VARIABLE DEPTH		
140	121.00 SY	441-0014 DRIVEWAY CONCRETE, 4 IN THICKNESS		
145	112.00 SY	441-0715 CONCRETE MEDIAN, COLORED STAMPED, 10 IN. Desc: TP9, COLORED STAMPED		
150	190.00 SY	441-0748 CONCRETE MEDIAN 6 IN, INCL DOWELS Desc: TP 7		
155	1,152.00 LF	446-1100 PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDE		
160	26.00 LF	550-3000A ELLIPTICAL PIPE Desc: 12 IN X 18 IN, H 1-10, CLASS V		
165	1.00 EA	550-3318 SAFETY END SECTION, 18 IN, STORM DRAIN, 4:1 SLOPE		
170	1.00 EA	550-3412 SAFETY END SECTION, 12 IN, SIDE DRAIN Desc: 12 IN X 18 IN STORM DRAIN		
175	1.00 EA	550-4212 FLARED END SECTION, 12 IN, STORM DRAIN Desc: 12 IN X 18 IN STORM DRAIN		
180	1.00 EA	550-4218 FLARED END SECTION, 18 IN, STORM DRAIN		
185	125.00 LF	550-5180N STORM DRAIN PIPE, 18 IN CLASS III		
190	86.00 LF	550-5183N STORM DRAIN PIPE, 18 IN, CLASS V		

**ProjectView Bid Schedule of Items - Project Detail**

Department of Transportation

Cobb County Government

5/21/2026 9:00:56AM

Page 4 of 7

Contract No: C 002358 Florence Road and Hiram Road/Gaydon Road - 2024 LMIG Supplement

Vendor: \_\_\_\_\_

Project No/Project Name: B2448 FLORENCE RD AT HIRAM RD/GAYDON RD  
Group: T01 ROADWAY

Signature: \_\_\_\_\_

Line No.	Approx Quant.	Item	Unit Price	Amount
195	5.00 CY	550-9005 GROUT PIPE		
200	50.00 LF	573-2005 UNDERDRAIN PIPE, 6 IN		
205	19.00 SY	603-2181 STONE DUMPED RIP RAP, TP 3, 18 IN		
210	19.00 SY	603-7000 PLASTIC FILTER FABRIC		
215	8.00 EA	610-6515 REMOVE HIGHWAY SIGN		
220	1.00 EA	611-5551 RESET SIGN		
225	13.00 EA	634-1200 RIGHT OF WAY MARKER		
230	3.00 EA	634-1201 RIGHT OF WAY, PROPERTY LINE IRON PIN		
235	314.00 SF	636-1045 HWY SIGNS, TP1 MATL, REFL SHEETING, TP 11		
240	383.00 LF	636-2070 GALV STEEL POSTS TP 7		
245	66.00 LF	636-2080 GLAV STEEL POSTS, TP 8		
250	330.00 LF	643-3000 ORANGE SAFETY FENCE		
255	1.00 EA	643-8010 DOUBLE GATE, CHAIN LINK ZINC COAT - 10'X 6'		
260	4.00 EA	653-0190 THERMOPLASTIC PVMT MARKING, ARROW, TP 9		

## ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

5/21/2026 9:00:56AM

Page 5 of 7

Contract No: C 002358 Florence Road and Hiram Road/Gaydon Road - 2024 LMIG  
Supplement

Vendor: \_\_\_\_\_

Project No/Project Name: B2448 FLORENCE RD AT HIRAM RD/GAYDON RD  
Group: T01 ROADWAY

Signature: \_\_\_\_\_

Line No.	Approx Quant.	Item	Unit Price	Amount
265	4.00 EA	653-0296 THERMOPLASTIC PVMT MARKING, WORD, TP 15		
270	65.00 LF	653-0998 THERMOPLASTIC PVMT MARKING, YIELD BAR		
275	2,574.00 LF	653-1501 THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,WHITE		
280	2,156.00 LF	653-1502 THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,YELLW		
285	14.00 LF	653-1704 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE		
290	88.00 GLF	653-3501 THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN,WHITE		
295	153.00 SY	653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW		
300	60.00 EA	654-1001 RAISED PVMT MARKERS, TP 1		
305	1.00 EA	668-5000A JUNCTION BOX-FOR MAX 24" DIAMETER PIPE		
310	1.00 ACR	700-6910 PERMANENT GRASSING		
315	3.00 TON	700-7000 AGRICULTURAL LIME		
320	2.00 TON	700-8000 FERTILIZER MIXED GRADE		
325	221.00 LB	700-8100 FERTILIZER NITROGEN CONTENT		

**ProjectView Bid Schedule of Items - Project Detail**

Department of Transportation

Cobb County Government

5/21/2026 9:00:56AM

Page 6 of 7

Contract No: C 002358 Florence Road and Hiram Road/Gaydon Road - 2024 LMIG Supplement

Vendor: \_\_\_\_\_

Project No/Project Name: B2448 FLORENCE RD AT HIRAM RD/GAYDON RD  
Group: T01 ROADWAY

Signature: \_\_\_\_\_

Line No.	Approx Quant.	Item	Unit Price	Amount
330	2,116.00 SY	700-9000 SOD Desc: TIF TUF		
335	4.00 EA	999-3015 SPLOST SIGN INSTALLATION, HARDWARE, POSTS	\$ 100.00	\$ 400.00

ROADWAY

B2448 FLORENCE RD AT HIRAM RD/GAYDON RD

**ProjectView Bid Schedule of Items - Project Detail**

Department of Transportation

Cobb County Government

5/21/2026 9:00:56AM

Page 7 of 7

Contract No: C 002358 Florence Road and Hiram Road/Gaydon Road - 2024 LMIG Supplement

Vendor: \_\_\_\_\_

Project No/Project Name: W4504 FLORENCE RD AT HIRAM RD/GAYDON RD - WATER SYSTEM

Signature: \_\_\_\_\_

Group: W01 WATER

Line No.	Approx Quant.	Item	Unit Price	Amount
340	1.00 ALL	A-0140 Utility Allowance	Fixed	\$ 25,000.00
345	16.00 HR	A-0190 Exploratory Excavation Allowance	\$ 250.00	\$ 4,000.00
350	5.00 EA	G-0450 Adjust Existing Valve Box to Grade - In Pavement		
355	2.00 EA	G-0460 WATER METER BOX ADJUSTMENT TO GRADE		
360	20.00 LF	W-0101 1-Inch Copper Service Line		
365	20.00 LF	W-0106 6-Inch Ductile Iron SJ CL 350 Water Main		
370	4.00 EA	W-0706A 6-Inch Wedge Action Retainer Glands		
375	2.00 LF	W-0900D Horizontal Fire Hydrant Extension		
380	12.00 EA	W-5200 Identify Existing Service Line Material(s)-Both Sides of Meter		

WATER


W4504 FLORENCE RD AT HIRAM RD/GAYDON RD - WATER SYSTEM

CONTRACT TOTAL









ORANGE BARRIER FENCE  
EXISTING R/W LINE  
REQUIRED R/W LINE

OPEN LANES OF TRAFFIC  
PERMANENT FULL DEPTH CONSTRUCTION  
RAISED MEDIAN CONSTRUCTION  
PAVEMENT REMOVAL  
TEMPORARY PAVEMENT




REVISION DATES

NO.	DATE	DESCRIPTION

STAGING PLAN  
FLORENCE ROAD AT HIRAH ROAD AND GARTON ROAD  
INTERSECTION IMPROVEMENT PROJECT  
DRAWING NO. 19-0002

NOTE: CONTRACTOR SHALL MAINTAIN EXISTING STOP SIGN AS PER SPECIFICATIONS. ALL STOP SIGNS SHALL BE MAINTAINED AT ALL TIMES. STOP SIGNS SHALL BE MAINTAINED AT ALL TIMES. STOP SIGNS SHALL BE MAINTAINED AT ALL TIMES.

- STAGE 2 CONSTRUCTION:
1. ESTABLISH TRAFFIC PATTERNS AS SHOWN. SEPARATE STOP SIGN ASSEMBLIES AS NEEDED TO ACCOMMODATE ROAD CONSTRUCTION.
  2. USE LANE CLOSURES AND FLAGGING OPERATIONS AS NEEDED TO MAINTAIN THROUGH TRAFFIC AND TO MAINTAIN FULL WIDTH OF TRAFFIC LANE UP TO THE SURFACE COURSE, AS SHOWN.



**STAGING PLAN**  
**STAGE 3**  
**FLORENCE ROAD AT HIRAH ROAD AND GARTON ROAD**  
**INTERSECTION IMPROVEMENT PROJECT**

DATE: 19-0003

DESIGNED BY: [ ]  
 CHECKED BY: [ ]  
 DRAWN BY: [ ]  
 DATE: [ ]

REVISION DATES

NO.	DATE	DESCRIPTION


SCALE IN FEET  
 0 50 100 200

ORANGE BARRIER FENCE  
 EXISTING ROW LINE  
 REQUIRED ROW LINE

OPEN LANES OF TRAFFIC  
 PERMANENT FULL DEPTH CONSTRUCTION  
 WILL / OVERLAY / LEVELING CONSTRUCTION  
 RAISED MEDIAN CONSTRUCTION  
 PAVEMENT REMOVAL  
 TEMPORARY PAVEMENT

1. ESTABLISH TRAFFIC PATTERNS AS SHOWN. RELOCATE STOP SIGN AS NECESSARY AS REFERRED TO ACCOMPANYING ROAD CONSTRUCTION.  
 2. SET LANE CLOSURES AND FLAGGING OPERATIONS AS REFERRED TO CONSTRUCTION PAVEMENT WORKING PLAN WILL / LEVELING AND OVERLAY, UP TO THE STOPPING POINT, AS SHOWN.

NOTE: CONTRACTOR SHALL MAINTAIN TRAFFIC ON TOP SIDE OF LANE WITH LANE STOP SIGN AND/OR TRAFFIC SIGNAL. CONTRACTOR SHALL MAINTAIN TRAFFIC ON BOTTOM SIDE OF LANE WITH LANE STOP SIGN AND/OR TRAFFIC SIGNAL. CONTRACTOR SHALL MAINTAIN TRAFFIC ON TOP SIDE OF LANE WITH LANE STOP SIGN AND/OR TRAFFIC SIGNAL. CONTRACTOR SHALL MAINTAIN TRAFFIC ON BOTTOM SIDE OF LANE WITH LANE STOP SIGN AND/OR TRAFFIC SIGNAL.



**STAGING PLAN**  
**STAGE 4**  
**FLORENCE ROAD AT HIRAW ROAD AND GARDON ROAD**  
**INTERSECTION IMPROVEMENT PROJECT**

**REVISION DATES**

NO.	DATE	DESCRIPTION

**ORANGE BARRIER FENCE**  
 EXISTING P.W. LINE  
 REQUIRED P.W. LINE

**OPEN LANES OF TRAFFIC**  
 PREPARE FULL DEPTH CONSTRUCTION  
 WILL / OVERLAY / LEVELING CONSTRUCTION  
 RAISED MEDIAN CONSTRUCTION  
 PRESENT REMOVAL  
 TEMPORARY PAVEMENT

**SCALE IN FEET**  
 0 50 100 200

**19-0004**





