

**COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION**

Florence Rd @ Hiram Rd/Gaydon Rd
Project No. B2448
May 22, 2026

ADDENDUM NO. 2

BIDS WILL BE RECEIVED UNTIL May 28, 2026 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum and use revised bid schedule.**

Electronic bids will be received via **Bid Express** at www.bidexpress.com on behalf of the Cobb County Board of Commissioners, **until 12:00 noon May 28, 2026. NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.** No submitted bid may be withdrawn after the scheduled bid opening for a period of ninety (90) days.

All bids shall be accompanied by an Electronic Bid Bond via Bid Express a Paper Bid Bond, or a Certified Check delivered in a sealed envelope, indicating the project name and project number, to Cobb County Procurement Services Department, 1828 West Oak Parkway, Marietta, GA, 30062, BEFORE THE 12:00 NOON DEADLINE. Bid Bond shall be drawn in favor of the Board of Commissioners, Cobb County, Georgia, in the amount of five percent (5%) of the bid for the complete work.

NOTE: Addenda and plan holder lists will be posted online at the following websites:

Cobb County Procurement Services

<https://www.cobbcounty.gov/procurement-services/bidding-opportunities>

Cobb County DOT

<https://www.cobbcounty.gov/transportation/current-bids-rfps>

Bid Express

www.bidexpress.com

Receipt of addenda must be acknowledged online at www.bidexpress.com. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing Department.


Questions should be sent via email, no later than 2:00 p.m. on Friday, May 22, 2026, to procurementservices@cobbcounty.gov.

Addendum No. 2
Florence Rd @ Hiram Rd/Gaydon Rd
Project No. B2448
May 22, 2026
Page 2

I. QUESTIONS/ANSWERS

Q. What type of concrete should be used for the 4" colored median?

A. **That payitem has been replaced with, PLAIN PC CONC PVMT, CL 3 CONC, 10 INCH THICK.**



Gabriel Colon-Vega, P.E.
Construction Engineer

GCV/WCK/jan

cc: *Electronic copies:*

Cobb County Procurement
Andrew Raessler, CCDOT
Michael Francis CCDOT
Russ Ford, CCDOT, Engineering
Brook Martin, CCDOT Operations
Wade Kelly, CCDOT Construction
Karyn Matthews, CCDOT Engineering
Denise Hatabian, CCDOT, Construction
Files

Attachments Revised Bid Schedule

David Muller, CCDOT Utility Coordinator
Lee Deems, CCDOT Utility Coordinator
Dyan Merced, CCDOT Engineering
Ginny Mauldin, CCDOT Utility Coordinator
Jane Stricklin, CCDOT, Operations
Brian Honea, CCDOT
Elijah Slaughter, CCDOT Engineering
Abigail LaHaie, CCDOT Construction

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

5/22/2026 11:31:51AM

Page 1 of 7

Contract No: C 002358 Florence Road and Hiram Road/Gaydon Road - 2024 LMIG
Supplement

Vendor: _____

Project No/Project Name: B2448 FLORENCE RD AT HIRAM RD/GAYDON RD
Group: T01 ROADWAY

Signature: _____

Line No.	Approx Quant.	Item	Unit Price	Amount
5	1.00 LS	150-1000 TRAFFIC CONTROL		
10	1.00 LS	156-0100 GPS DATA COLLECTION AND SUBMITTAL		
15	1.00 ACR	163-0232 TEMPORARY GRASSING		
20	28.00 TON	163-0235 TEMPORARY MULCH		
25	4.00 EA	163-0301 CONSTRUCT AND REMOVE CONSTRUCTION EXITS		
30	50.00 LF	163-0520 CONSTRUCT AND REMOVE TEMPORARY PIPE SLOPE DRAIN		
35	583.00 LF	163-0532 CONSTRUCT AND REMOVE COMPOST FILTER SOCK Desc: 18 IN		
40	10.00 EA	163-0542A CONST & REM STONE FILTER RING		
45	1.00 EA	163-0550 CONSTRUCT & REMOVE INLET SEDIMENT TRAPS		
50	712.00 LF	165-0010 MAINTENANCE OF TEMPORARY SILT FENCE - TP A		
55	292.00 LF	165-0072 MAINTENANCE OF COMPOST FILTER SOCK Desc: ALL SIZES		
60	50.00 LF	165-0094 MAINTENANCE OF TEMPORARY PIPE SLOPE DRAIN		
65	4.00 EA	165-0101A MAINTENANCE OF CONSTRUCTION EXIT		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

5/22/2026 11:31:51AM

Page 2 of 7

Contract No: C 002358 Florence Road and Hiram Road/Gaydon Road - 2024 LMIG
Supplement

Vendor: _____

Project No/Project Name: B2448 FLORENCE RD AT HIRAM RD/GAYDON RD

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
70	1.00 EA	165-0105 MAINTENANCE OF INLET SEDIMENT TRAPS		
75	10.00 EA	165-0111 MAINT OF STONE FILTER RING		
80	1,423.00 LF	171-0010 TEMPORARY SILT FENCE, TYPE A		
85	1.00 ALL	205-0101 CONSTRUCTION ALLOWANCE	Fixed	\$ 75,000.00
90	10.00 CY	207-0203 FOUND BKFILL MATL, TP II		
95	1.00 LS	210-0100 GRADING COMPLETE		
100	952.00 SY	310-5120 GR AGGR BASE CRS, 12 IN, INCL MATL		
105	25.00 TON	400-1801 ASPH CONC PATCHING, INCL BITUM MATL & TACK COAT		
110	76.00 TON	400-1812 ASPH CONC LEVELING, INCL BITUM MATL & H. LIME		
115	4,468.00 SY	402-3911 RECYC 1.5" ASP CON 12.5 MM SPRPAVE GP2, INCL POLYMER - BM & HL		
120	1,320.00 SY	402-4012 RECYC 2" ASP CON 19MM SPRPAVE GP1 OR 2 INC BM & HL		
125	953.00 SY	402-4310 RECYC 4" ASPH CONC 25MM SPRPAVE GP1OR 2 INCL BM&HL		
130	465.00 GAL	413-0750 TACK COAT		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

5/22/2026 11:31:51AM

Page 3 of 7

Contract No: C 002358 Florence Road and Hiram Road/Gaydon Road - 2024 LMIG Supplement

Vendor: _____

Project No/Project Name: B2448 FLORENCE RD AT HIRAM RD/GAYDON RD
Group: T01 ROADWAY

Signature: _____

Line No.	Approx Quant.	Item	Unit Price	Amount
135	3,567.00 SY	432-5010 MILL ASPHALT CONC PVMT, VARIABLE DEPTH		
140	112.00 SY	439-0022 PLAIN PC CONC PVMT, CL 3 CONC, 10 INCH THICK		
145	121.00 SY	441-0014 DRIVEWAY CONCRETE, 4 IN THICKNESS		
150	190.00 SY	441-0748 CONCRETE MEDIAN 6 IN, INCL DOWELS Desc: TP 7		
155	1,152.00 LF	446-1100 PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDE		
160	26.00 LF	550-3000A ELLIPTICAL PIPE Desc: 12 IN X 18 IN, H 1-10, CLASS V		
165	1.00 EA	550-3318 SAFETY END SECTION, 18 IN, STORM DRAIN, 4:1 SLOPE		
170	1.00 EA	550-3412 SAFETY END SECTION, 12 IN, SIDE DRAIN Desc: 12 IN X 18 IN STORM DRAIN		
175	1.00 EA	550-4212 FLARED END SECTION, 12 IN, STORM DRAIN Desc: 12 IN X 18 IN STORM DRAIN		
180	1.00 EA	550-4218 FLARED END SECTION, 18 IN, STORM DRAIN		
185	125.00 LF	550-5180N STORM DRAIN PIPE, 18 IN CLASS III		
190	86.00 LF	550-5183N STORM DRAIN PIPE, 18 IN, CLASS V		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

5/22/2026 11:31:51AM

Page 4 of 7

Contract No: C 002358 Florence Road and Hiram Road/Gaydon Road - 2024 LMIG Supplement

Vendor: _____

Project No/Project Name: B2448 FLORENCE RD AT HIRAM RD/GAYDON RD

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
195	5.00 CY	550-9005 GROUT PIPE		
200	50.00 LF	573-2005 UNDERDRAIN PIPE, 6 IN		
205	19.00 SY	603-2181 STONE DUMPED RIP RAP, TP 3, 18 IN		
210	19.00 SY	603-7000 PLASTIC FILTER FABRIC		
215	8.00 EA	610-6515 REMOVE HIGHWAY SIGN		
220	1.00 EA	611-5551 RESET SIGN		
225	13.00 EA	634-1200 RIGHT OF WAY MARKER		
230	3.00 EA	634-1201 RIGHT OF WAY, PROPERTY LINE IRON PIN		
235	314.00 SF	636-1045 HWY SIGNS, TP1 MATL, REFL SHEETING, TP 11		
240	383.00 LF	636-2070 GALV STEEL POSTS TP 7		
245	66.00 LF	636-2080 GLAV STEEL POSTS, TP 8		
250	330.00 LF	643-3000 ORANGE SAFETY FENCE		
255	1.00 EA	643-8010 DOUBLE GATE, CHAIN LINK ZINC COAT - 10'X 6'		
260	4.00 EA	653-0190 THERMOPLASTIC PVMT MARKING, ARROW, TP 9		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

5/22/2026 11:31:51AM

Page 5 of 7

Contract No: C 002358 Florence Road and Hiram Road/Gaydon Road - 2024 LMIG
Supplement

Vendor: _____

Project No/Project Name: B2448 FLORENCE RD AT HIRAM RD/GAYDON RD

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
265	4.00 EA	653-0296 THERMOPLASTIC PVMT MARKING, WORD, TP 15		
270	65.00 LF	653-0998 THERMOPLASTIC PVMT MARKING, YIELD BAR		
275	2,574.00 LF	653-1501 THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,WHITE		
280	2,156.00 LF	653-1502 THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,YELLW		
285	14.00 LF	653-1704 THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE		
290	88.00 GLF	653-3501 THERMOPLASTIC SKIP TRAFFIC STRIPE, 5 IN,WHITE		
295	153.00 SY	653-6006 THERMOPLASTIC TRAF STRIPING, YELLOW		
300	60.00 EA	654-1001 RAISED PVMT MARKERS, TP 1		
305	1.00 EA	668-5000A JUNCTION BOX-FOR MAX 24" DIAMETER PIPE		
310	1.00 ACR	700-6910 PERMANENT GRASSING		
315	3.00 TON	700-7000 AGRICULTURAL LIME		
320	2.00 TON	700-8000 FERTILIZER MIXED GRADE		
325	221.00 LB	700-8100 FERTILIZER NITROGEN CONTENT		

ProjectView Bid Schedule of Items - Project Detail

Department of Transportation

Cobb County Government

5/22/2026 11:31:51AM

Page 6 of 7

Contract No: C 002358 Florence Road and Hiram Road/Gaydon Road - 2024 LMIG
Supplement

Vendor: _____

Project No/Project Name: B2448 FLORENCE RD AT HIRAM RD/GAYDON RD

Signature: _____

Group: T01 ROADWAY

Line No.	Approx Quant.	Item	Unit Price	Amount
330	2,116.00 SY	700-9000 SOD Desc: TIF TUF		
335	4.00 EA	999-3015 SPLOST SIGN INSTALLATION, HARDWARE, POSTS	\$ 100.00	\$ 400.00
			ROADWAY	
			B2448 FLORENCE RD AT HIRAM RD/GAYDON RD	

