

**COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION**

**Collins Road over Little Allatoona Creek
Project No. B2102
July 31, 2026**

ADDENDUM NO. 1

BIDS WILL BE RECEIVED UNTIL August 13, 2026 – 12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as issued for this project. All bidders are subject to the provisions of this Addendum. **Bidders shall acknowledge receipt of this addendum.**

Electronic bids will be received via **Bid Express** at **www.bidexpress.com** on behalf of the Cobb County Board of Commissioners, **until 12:00 noon August 13, 2026. NO BIDS WILL BE ACCEPTED AFTER THE 12:00 NOON DEADLINE.** No submitted bid may be withdrawn after the scheduled bid opening for a period of ninety (90) days.

All bids shall be accompanied by an Electronic Bid Bond via Bid Express a Paper Bid Bond, or a Certified Check delivered in a sealed envelope, indicating the project name and project number, to Cobb County Procurement Services Department, 1828 West Oak Parkway, Marietta, GA, 30062, BEFORE THE 12:00 NOON DEADLINE. Bid Bond shall be drawn in favor of the Board of Commissioners, Cobb County, Georgia, in the amount of five percent (5%) of the bid for the complete work.

NOTE: Addenda and plan holder lists will be posted online at the following websites:

Cobb County Procurement Services

<https://www.cobbcounty.gov/procurement-services/bidding-opportunities>

Cobb County DOT

<https://www.cobbcounty.gov/transportation/current-bids-rfps>

Bid Express

www.bidexpress.com

Receipt of addenda must be acknowledged online at www.bidexpress.com. It is the bidder's ultimate responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the latest bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the interest on the County.

In an effort to meet Title VI requirements, contractors are encouraged to fill out the form in the bid package. This is strictly voluntary. Please place form in a separate envelope and deliver to Cobb County Purchasing Department.

Questions should be sent via email, no later than 2:00 p.m. on Friday, August 7, 2026, to procurementservices@cobbcounty.gov.

Addendum No. 1
Collins Road over Little
Allatoona Creek
Project No. B2102
July 31, 2026
Page 2

I. PREBID CONFERENCE

A prebid conference for all bidders will be held in person at Cobb County DOT, 1890 County Services Parkway, Marietta, Georgia, and by teleconference, at **10:30 a.m. August 4, 2026.**
PreBid Meeting - Collins Road over Little Allatoona Creek/ Project No. B2102

Hosted by PreConstruction

Join: <https://teams.microsoft.com/meet/298930328959596?p=9kLGKkgZGshOVBoDC9>

Meeting ID: 298 930 328 959 596

Passcode: dG3ge9Wd

Need help? | System reference

Dial in by phone

+1 469-998-7460,,50862775# United States, Dallas

Find a local number

Phone conference ID: 508 627 75#

Please see revised Section 108 – Prosecution & Progress, Tentative Schedule and Detour Plan.



Gabriel Colon-Vega, P.E.
Construction Engineer

GCV/WCK/jan

cc: *Electronic copies:*

Cobb County Procurement
Andrew Raessler, CCDOT
Michael Francis CCDOT
Russ Ford, CCDOT, Engineering
Brook Martin, CCDOT Operations
Wade Kelly, CCDOT Construction
Karyn Matthews, CCDOT Engineering
Denise Hatabian, CCDOT, Construction
Files

Attachments:

David Muller, CCDOT Utility Coordinator
Lee Deems, CCDOT Utility Coordinator
Dyan Merced, CCDOT Engineering
Ginny Mauldin, CCDOT Utility Coordinator
Jane Stricklin, CCDOT, Operations
Brian Honea, CCDOT
Tim OHara, CCDOT Engineering
Abigail LaHaie, CCDOT Construction